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SUMMARY OF WORK 

11/07 
 
PART 1   GENERAL 
 
1.1   PROJECT BACKGROUND 
 
The project is located at Westover Air Reserve Base, Chicopee, Massachusetts.  The 
Contractor shall conduct all work so as to cause the least interference possible with 
the normal activities of the adjacent spaces, the neighboring facilities and 
surrounding areas.  
 
1.2   REFERENCES 
 

The publications listed below form a part of this specification to the extent 
referenced.  The publications are referred to in the text by basic designation only. 

 
U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 

 
40 CFR 355 Emergency Planning and Notification 

 
1.3   PROJECT DESCRIPTION 
 

This general description is given to indicate the scope of this project only. It 
does not limit the work required under the project drawings and specifications. 

 
The work of this Project YTPM 94-0087PABCD Maintain/Repair/Sustain/Alter Hangar 7, 
Building 7072, consists of furnishing all labor, equipment, materials and all 
miscellaneous services required to accomplish the following work in the Main Hangar 
and South Lean-to, and as indicated on the drawings and specifications including, 
but not limited to the following: 

 
1.  Maintain 

 
a.  Surface preparation and finish painting of interior walls, doors and trim 

including the floor of the central hallway in the main hangar.      
 

2.   Repair 
 

a.  Install fire sprinkler and fire alarm/mass notification systems throughout 
the Main Hangar Floor shop areas and the South Lean-to. 

 
b.  Install a passenger elevator to serve the South Lean-to meeting 

requirements of the ADA. 
 

c.  Install Force Protection measures at the southern parking area and central 
drive. 

 
3.   Sustain 

 
a.  This involves the complete renovation of the entire South Lean-to include 

hazardous material abatement and mold remediation, demolition, replacement 
of exterior doors and windows, removal and  
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replacement of all architectural finishes. 

 
b.  Replacement and upgrade of plumbing systems and fixtures, replacement of 

existing HVAC system controls with Direct Digital Controls and replacement 
of interior electrical distribution and lighting systems. 

 
c.  Replacement of HVAC systems in South Lean-to (excluding chilled water 

system and AHU-1), NDI shop, Maintenance Control (MOC) and Main 
Communications Room. 

 
4.   Alter 

 
a.  Provide chilled water system for the facility and new central air handling 

unit (AHU-1) with Direct Digital Controls to serve the South Lean-to. 
 
5.  Any items not covered above but included on the drawings, and/or in these 
specifications.  
 
1.4   CONSTRUCTION PHASING 
 

A.  The construction work shall be carefully coordinated and scheduled with the 
Contracting Officer and User Groups to allow continued occupancy and operations.  
All work in Project YTPM 94-0087PABCD, M/R/S/A Hangar 7, Building 7072, Phase 1 must 
be substantially completed, the renovated spaces re-occupied by the government and 
in full function and operation before work on Project YTPM 94-0087PFGHI, M/R/S/A 
Hangar 7, Building 7072, Phase 2 will be allowed to commence.  The work in Phase 1 
shall be performed in five Phases, 1A through 1E, as follows:    

 
Phase 1A:  Contractor delivers and installs three User temporary office trailers 
(complete with HVAC, power, communications, and stairs) at building 2426 as 
indicated on drawing G-002.  Contractor delivers and installs one 8 ft x 10 ft 
prefabricated telecommunications shelter complete with air conditioning and 
emergency backup power and installs new comm. duct as required per drawing ES101.  
Contractor to turn over shelter to Contracting Officer after work completes. 

 
Phase 1B:  Base Communications contractor relocates all copper, fiber and radios to 
trailers. At this time the Hangar 7 floor shop areas will lose network and telephone 
connectivity until the construction project is complete. The existing north lean-to 
fiber service is provided through an orange inner duct which comes from the south 
lean-to running across the hangar floor along the west gable end of the hangar. Base 
communications will wrap this inner duct with yellow tape and the construction 
contractor will protect in place. Flightline security cameras are to remain in place 
and be protected in place.  

 
Phase 1C:  Contractor shall coordinate with Contracting Officer and carefully 
remove, protect, and relocate user operations  (workstations, desks, chairs, 
computers, and other items as directed by Contracting Officer that are essential in 
maintaining productivity of the displaced employees to temporary spaces) to trailers 
installed in Phase 1A and designated areas in Hangar 9. Excess furniture will be 
relocated to Building 7000 as directed by Contracting Officer. Catalog the contents 
and locations in each room prior to removal. Aircraft Maintenance removes consoles 
from the existing MOC and stores on Base. Base Comm will relocate radios to south 
side of Hangar 9 in temporary MOC. Construction contractor starts fire sprinkler 
installation in attic space above main hangar floor shop areas. 

 
Phase 1D: Contractor to allow 30 days from completion of temporary trailers 
installation in Phase 1A prior to start of Phase 1D. Construction  
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